



**THE ESCAMBIA COUNTY SCHOOL DISTRICT
PURCHASING DEPARTMENT
75 NORTH PACE BLVD.
PENSACOLA, FL 32505**

ADDENDUM I REQUEST FOR PROPOSAL (RFP)

AMENDMENT POSTING DATE:
February 3, 2017

PURCHASING CONTACT:
JOHN DOMBROSKIE, DIRECTOR OF PURCHASING
Phone: 850.469.6120
Email: jdombroskie@escambia.k12.fl.us

RFP TITLE:
CUSTODIAL SERVICES

RFP NUMBER:
171201

RFP OPENING DATE & TIME:
NO CHANGE - FEBRUARY 21, 2017, 2:00 PM CENTRAL TIME

NOTE: PROPOSALS RECEIVED AFTER THE RFP OPENING DATE AND TIME WILL NOT BE ACCEPTED.

This Addendum shall serve to amend, replace and append information provided to the potential respondents in the original RFP package. To assist in the development of their responses, interested firms are encouraged to carefully review the information found in this Addendum.

The following information contained in the original RFP has changed or been added:

Section IV. Scope of Work / Services
Paragraph B. 4. Page 14.
Replace the entire paragraph with:

The District is not responsible for providing office space for administrative and clerical staff nor a training facility.

Section VIII. Time Schedule

Page 24.

Replace the entire calendar of events in the Time Schedule, with (changes are in a red font):

Tuesday, January 10, 2017, RFP Distribution

Tuesday, January 24, 2017, at 9:30 a.m. CST MANDATORY Pre-proposal Conference
(Maintenance Department Conference Room, 30 E. Texar, Pensacola, FL)

Tuesday, January 24, 2017 through Friday January 27, 2017, Site Reviews

Friday, January 27, 2017, at 4:00 p.m. CST Deadline for Questions

Friday, February 3, 2017, at 2:00 p.m. CST Answers to any Questions Posted, Final Addendum Issued (if applicable)

Tuesday, February 21, 2017, at 2:00 p.m. CST Proposal Opening

Monday, March 6, 2017, Initial Evaluation Committee Meeting

Tuesday, April 18, 2017, School Board Approval of Award

Tuesday, May 16, 2017, School Board Approval of Agreement

Thursday, June 1, 2017, Agreement Commencement Date

Attachment A Initial Sites to be Cleaned by Contractor Personnel

Page 38.

Change the following:

Increase the "Cleanable Area" of Workman Middle School by 15,291 square feet to account for a new gymnasium to be completed prior to Agreement Commencement Date. Total "Cleanable Area" should now total 115,124 square feet.

Attachment G Form of Proposal ITEM #1: Agreement Pricing

Page 41.

Change the following:

Replace 1,149,583 with 1,164,874 due to the addition of the new gymnasium at Workman Middle School.

Attachment E List of Minimum Required Duties (see Floors Hard Surfaces)

Page 46.

Change the following:

Replace "Steam Clean Kitchen Floors" with "Pressure Wash Loading Dock (rear of kitchen) and Area Around Dumpster"

**Vendor Certification Regarding Scrutinized Companies Lists
Attached**

Fill out and return with your proposal. Place it behind your signed Addendum.

By signing this Addendum I, respondent acknowledges receipt of the Addendum for RFP #171201. Respondent is to attach and return this Addendum with their Proposal.

VENDOR (firm name): _____

STREET ADDRESS: _____

CITY & STATE: _____

PRINT NAME OF AUTHORIZED REPRESENTATIVE: _____

SIGNATURE OF AUTHORIZED REPRESENTATIVE: _____

TITLE: _____

DATE: _____